STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

04/ 29/ 04
07-4H1104
07- LA-5953-BELLF

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY

IN LOS ANGELES COUNTY | N BELLFLOVER
AT THE BELLFLOWER NMAI NTANCE STATI ON

CONSTRUCT MASONRY WALL

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
05/ 03/ 04
CONTRACT CODE "I '
18 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 120

PERCENT OVER EST 7.25

714 538-5156
00743775
FAX 714 538-5157

SB PREF CLAI MED

909 686-2512
00723018
FAX 909 686-3845

SB PREF CLAI MED

PROPGOSALS | SSUED 6 FUND TOTAL HA12 221, 000
NUMBER OF Bl DDERS 3 ENG NEERS EST 194, 000. 00 AMOUNT OVER 14, 070. 00
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 208, 070. 00 3 HI GHLAND CONSTRUCTI ON | NC
133 NORTH PI XLEY STREET
ORANGE CA 92868
2 216, 677.00 2 A P ENG NEERI NG CORPCRATI ON
1271 COLUMBI A AVENUE SUI TE 10
RI VERSI DE CA 92507
3 246, 156. 00 1 RSB GROUP | NC

NO PROPER LI CENSE

P O BOX 15024
IRVINE CA 92623-5024

949 679-9303
00773526
FAX 949 786-4791

SB PREF CLAI MED

3. 0%



07-4H1104 Bl D245

07- LA- 5953 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

04/ 29/ 04 05/ 03/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 PRG I TEMS 10 THRU 12 (PARTI AL)
CORONA CA



07-4H1104 Bl D245

07- LA- 5953 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

04/ 29/ 04 05/ 03/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 DRAVES PI PE LI NE I TEM 9
BONSALL CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 PAVI NG NET CONTRACTOR AND SUPPLY MASONRY BLOCK WALL

11 SOUTH TERM NO SUI TE 214
LONG BEACH CA 90803



07-4H1104 Bl D245

07- LA- 5953 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
04/ 29/ 04 05/ 03/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071301 TEMPORARY FENCE M 210 15. 00 3, 150. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
4 150608 REMOVE CHAI N LI NK FENCE M 210 15. 00 3, 150. 00
5 150620 REMOVE GATE EA 1 1, 000. 00 1, 000. 00
6 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 2 100. 00 200. 00
7 150769 REMOVE ASPHALT CONCRETE MR 26 30. 00 780. 00
8 152396 RELOCATE SI GN PANEL EA 2 100. 00 200. 00
9 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 8, 000. 00* 8, 000. 00
10 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 4, 300. 00* 4,300. 00
11 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 2, 000. 00* 2, 000. 00
12 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 15, 000. 00* 15, 000. 00
13 390101 ASPHALT CONCRETE TONN 2 1, 000. 00 2, 000. 00
14 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 17 50. 00 850. 00
AREA)
15 510515 M NOR CONCRETE ( FOOTI NG) VB 96 500. 00 48, 000. 00
16 (SF)518201 MASONRY BLOCK WALL MR 483 180. 00 86, 940. 00
17 (S) 032679 TUBULAR STEEL GATE EA 1 5, 500. 00 5, 500. 00
18 999990 MOBI LI ZATI ON LS LUMP SUM 25, 000. 00* 25, 000. 00

TOTAL 208, 070. 00



07-4H1104 Bl D245

07- LA- 5953 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
04/ 29/ 04 05/ 03/ 04
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 30. 00 6300. 00 32.00 6720. 00
2 1, 000. 00~ 1000. 00 2, 300. 00* 2300. 00
3 3, 000. 00* 3000. 00 2, 300. 00* 2300. 00
4 20. 00 4200. 00 31. 00 6510. 00
5 1, 000. 00 1000. 00 167. 00 167. 00
6 150. 00 300. 00 575. 00 1150. 00
7 50. 00 1300. 00 46. 00 1196. 00
8 500. 00 1000. 00 575. 00 1150. 00
9 15, 000. 00* 15000. 00 11, 500. 00* 11500. 00
10 3, 700. 00* 3700. 00 3, 651. 00* 3651. 00
11 10, 500. 00* 10500. 00 10, 350. 00* 10350. 00
12 7, 500. 00* 7500. 00 7,475. 00* 7475. 00
13 1, 500. 00 3000. 00 230. 00 460. 00
14 140. 00 2380. 00 115. 00 1955. 00
15 320. 00 30720. 00 529. 00 50784. 00
16 219. 00 105777. 00 245. 00 118335. 00
17 5, 000. 00 5000. 00 1,178.00 1178. 00
18 15, 000. 00~ 15000. 00 18, 975. 00* 18975. 00
TOT 216, 677. 00 246, 156. 00



